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Section 1 - Nonpoint Source Pollution Grants 
Program Overview 

 
1.1 Introduction 
 
The New Jersey Department of Environmental Protection’s (Department) Division of Watershed 
Management (Division) is seeking proposals for nonpoint source (NPS) pollution control projects for 
State Fiscal Year (SFY) 2004, pursuant to Section 319(h) of the federal Clean Water Act (Act). 
Congress amended the Act in 1987 to establish a Nonpoint Source Management Program under 
Section 319(h). Pursuant to this section of the Act, states, territories, and Indian tribes may receive 
federal grant money from the U.S. Environmental Protection Agency (USEPA) to support a wide 
variety of nonpoint source pollution control-related activities including technical assistance, 
financial assistance, education, technology transfer, demonstration projects, and monitoring to assess 
the success of specific nonpoint source implementation projects.  According to state reports1, 
nonpoint source pollution is the Nation’s largest source of water quality problems.  
 
1.2 Grant Processing Schedule 
 
Proposals for Section 319(h) grant projects must be postmarked or stamped “received” (if hand 
delivered) by Friday, August 15, 2003. Proposals must be sent to the Division’s Statewide Nonpoint 
Source (NPS) Program, presently administered by the Bureau of Evaluation and Management, which 
will function as a NPS grant “clearinghouse”.  Applicants interested in submitting a proposal for 
consideration should contact the appropriate Watershed Management Area (WMA) Manager 
(identified in Appendix A) to discuss project logistics prior to submission.  Proposals will be 
reviewed and scored based on the eligibility criteria provided in this guidance document and will 
coordinate an inter-departmental review of technical feasibility for all selected proposals.  Written 
comments will be sent to applicants identifying  any needed project modifications.  Projects that are 
identified as fundable by the collaborative efforts of the Division and the inter-Departmental 
Technical Review Committee (TRC) will then be sent back to the applicants, postmarked by 
Wednesday, October 1, 2003 for any modifications that may be necessary. The modified project 
proposals must be returned to the Division’s NPS Program by Monday, November 3, 2003, in 
accordance with the original guidance.  Applicants may schedule meetings with the TRC to discuss 
revisions or other project issues prior to Monday, November 3, 2003.  WMA Managers will then 
distribute the modified, fundable projects to all existing WMA Public Advisory Committees (PACs) 
by Monday, December 1, 2003 and will coordinate PAC project review.  PAC comments and 
recommendations must be submitted to the NPS Program by Friday, January 30, 2004 to be 
considered in the final project selection process.   
 
 

                                                          

 
 
 
 
 

 
1 United States Environmental Protection Agency.  What is Nonpoint Source (NPS) Pollution? EPA-841-F-94-005, 1994. 



319 Guidelines FY04 

07/09/03   4

 
Grant Processing Schedule At A Glance 

 
DEADLINE STEP 
August 15, 2003 Proposals due to Division’s Statewide NPS Program 
October 1, 2003 Eligible proposals sent back to applicants for modification (if 

needed) 
November 3, 2003 Modified projects due back to the NPS Program 
December 1, 2003 Division WMA Managers distribute proposals to PACs 
January 30, 2004 PAC recommendations sent to NPS Program 
March 15, 2004 DEP makes final funding decisions 
 
1.3 Funding Priorities 
 
The New Jersey Nonpoint Source and Stormwater Management Program Plan, December 2000 2 
(Plan), approved by USEPA, specifically identifies stormwater management and municipal 
stormwater permitting as part of New Jersey’s statewide long-term approach for prevention of NPS 
pollution over the next 15 years.  Many of the NPS pollution control and stormwater management 
measures recommended under the Plan may be implemented through or in tandem with the 
Municipal Stormwater Regulation Program. Thus, implementation of municipal stormwater 
permitting is one of the Department’s top priorities for 319(h) funding.  
 
A recent amendment to Section 319(h) allows the Department to pass through funding from both 
federal 319(h) funds and the state’s Corporate Business Tax to municipalities of the State to help 
implement the proposed New Jersey Pollution Discharge Elimination System Phase II Municipal 
Stormwater Permitting Program (35 NJR 169(a)).  This grant application guidance document applies 
to the disbursement of any remaining 319(h) pass-through funds not utilized for municipal 
stormwater permitting.  These funds amount to approximately one million dollars and will be 
available for priority projects as defined below.  Please note that the NJDEP is also currently 
petitioning the U.S. Environmental Protection Agency for approval to use these remaining funds for 
the implementation of the proposed Municipal Stormwater Permitting Program. 
 
Based on current statewide priorities, eligible projects must accomplish one or more of the 
following objectives: 
Implement NPS pollution controls or stormwater BMPs identified in an established or adopted Total 
Maximum Daily Load (TMDL) implementation plan3; 

• Implement NPS pollution controls or stormwater BMPs identified in a Department-approved 
Regional Stormwater Management Plan or develop a Regional Stormwater Management 
Plan4; 

 
                                                           
2The New Jersey Nonpoint Source and Stormwater Management Program Plan, December 2000 can be found on the 
Division website at http://www.state.nj.us/dep/watershedmgt/, under Nonpoint Source Program. 
3 By September 2003, NJDEP will have adopted 166 TMDLs for fecal coliform and 35 phosphorus lake TMDLs.  A list 
of waterways for which the development of a TMDL is scheduled is available on the Department website at: 
http://www.state.nj.us/dep/dsr/watershed/integratedlist/integratedlist.htm. 
4 Guidance regarding stormwater management and water quality measures is available on the Division website at 
http://www.state.nj.us/dep/watershedmgt/, under Nonpoint Source Program (official guidelines for 319 SFY2004 can 
also be found at this site).  “NJ Best Management Practices for Control of Nonpoint Pollution from Stormwater”, 
“Restoration of Urban Streams: Practical Evaluation of Options for 319(h) Funded Projects”, and “Development of 
Regional Stormwater Management Plan Guidelines" 

Helen L. L. Rancan
DEP or Division?

http://www.state.nj.us/dep/dsr/watershed/integratedlist/integratedlist.htm
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• Reduce NPS loads and/or sources in impaired waters of the state identified on Sub-List 5 of 

the New Jersey 2002 Integrated Water Quality Monitoring & Assessment Report1 
• Restore, maintain or enhance Category I waters or Ambient Biological Monitoring Stations5 
• Implement NPS pollution controls or stormwater BMPs identified in a Department-approved 

watershed management plan or action strategy or required by the Department pursuant to 
Executive Order 109 (2000)6 

• Implement stormwater management and/or water quality measures identified under previous 
Department-approved or funded NPS or water quality assessments. 

 
1.4 Qualifications for Eligibility 
Entities that have the resources to organize multiple municipalities, such as counties and Soil 
Conservation Districts, are strongly encouraged to seek funding to implement the types of eligible 
projects listed under 1.3, above.  In order to be eligible for SFY ’04 319(h) grant funds, the applicant 
must have: 

Staff and resources with the capability, expertise and environmental experience to perform 
the proposed work;  
Ability and authority to implement the proposed project; and  
Ability to establish and maintain partnerships to ensure project implementation as well as 
long-term operation and maintenance/management. 

 
Entities that may be eligible for funding include but are not limited to:  

• Municipal planning departments or boards, health departments or boards; 
• County planning departments, health departments or boards; 
• Designated water quality management planning agencies; 
• State and regional entities entirely within New Jersey; 
• State government agencies, universities and colleges; 
• Federal government;  
• Interstate agencies of which New Jersey is a member;  
• Intrastate regional entities; and 
• Watershed and water resource associations and other local nonprofit 501(c)(3)  

 
1.5 Ineligible Activities 
Section 319 funds may not be used for the following purposes: 

Purchase of land, major capital improvements; 
Purchase of food or promotional items;     
Implementation of any permit or permit application requirements of Federal, State, or local 
agencies other than Tier A Municipal Stormwater permit NJ0141852; 
Implementation of activities required by the NJPDES regulations other than municipal 
stormwater permitting rules; 
Implementation of lake dredging, weed harvesting, or dam maintenance without addressing 
the sources of the NPS pollutants causing the impairment; or 
Ineligible activities based on current EPA guidelines for Section 319(h) grants7 

 
5A list of Ambient Biological Monitoring Stations is available on the Department’s website at: 
http://www.state.nj.us/dep/wmm.  
6 EO 109 is available on the Division’s website at http://www.state.nj.us/dep/watershedmgt/rules.htm. 
7 EPA has developed guidelines that describe the process and criteria to be used to award Clean Water Act (CWA) 
Section 319 nonpoint source grants to States and Territories, these can be found at 
http://www.epa.gov/owow/nps/cwact.html. 

http://www.state.nj.us/dep/wmm
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In addition, Section 319(h) funds may not be used on private lands, with the exception of 
demonstration8 projects and where maintenance, access, and conservation easements have been 
legally obtained from the lawful owner of the area by an eligible entity.   
 
 

Section 2 – Proposal Requirements 
 
NOTE: 3 hard copies including an electronic copy MUST be submitted to the address 
below by August 15, 2003.  Faxes and e-mails will NOT be accepted. 
 
2.1 Proposal Submission 
 
Complete proposals for Section 319(h) grant projects must be postmarked or stamped “received” (if 
hand delivered) to the following address no later than August 15, 2003. 
 

New Jersey Department of Environmental Protection 
Division of Watershed Management 
Bureau of Evaluation and Management-Statewide NPS Program 
401 East State Street, PO Box 418 
4th Floor, East Wing 
Trenton, New Jersey 08625 
Attn: Time Sensitive SFY ’04 319(h) Grant Proposal 

 
2.2 Components of a Complete Proposal 
 
A complete proposal must contain all of the elements described below. 
 
2.2.1 Cover Page 
 
The cover page must include the following information: 

• Project Title 
• Identify the name and Hydrologic Unit Code (HUC) 11 of the watershed in which the project 

is located 
• Grantee’s name, address, and phone number 
• Contact Person’s name, address, phone number, fax number, and e-mail  
• Names of all persons and/or organizations serving as project partners 
• Total Project Cost 
• Grant amount requested 

 
2.2.2 Abstract 
 
The proposal must include a brief abstract of the project that includes a summary of the information 
contained in the scope of work (see detailed description below), including a description of the 
project area, but can also serve as a stand-alone document. 

                                                           
8 Demonstration projects are those that apply new, innovative methods to address NPS pollution. 
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2.2.3 Scope of Work Content (maximum of 4 pages) 
 
The proposal must include a scope or work that includes all of the elements described below but 
does not exceed 4 pages in length.  (The cover page and abstract are not counted towards the length 
of the scope of work.)  Any reference photos and/or maps should be added as an appendix and 
should not be included in the 4-page scope of work.  All proposals shall adhere to the scope of work  
format provided below with the exception of Regional Stormwater Management Plans (RSWMPs).  
RSWMPs shall follow the scope work provided in Appendix B.  
 
A.  Background: Project Justification and Problem Definition (Gap Analysis)  
Describe why the project is needed, the scope of the problem, and/or current condition of the 
watershed (non-impaired, moderately impaired, impaired), as defined by the Department in the 
Department’s Integrated List (2002)3.  Define the desired result that this project will seek to 
achieve.  
 
B.  Provide a Statement of Need (Root Cause Analysis): What's causing the problem?  
Identify the causes or obstacle(s) that contribute to or are causing the gap between the current 
condition(s) and the desired result.  Explain how implementing this project will address the root 
cause of the problem and work towards achieve the project's goal by implementing measures that 
work towards closing the "gap" that exists between current conditions and desired outcome.  Give 
background water quality information if available.  The Statement of Need should provide data from 
multiple sources that answer the following questions: 
• What is the problem?  
• Where does the problem occur? 
• When does the problem occur? 
• Who is affected by the problem? 
• What is the extent of the problem (numbers affected, percent of occurrence) 
• How long has the problem existed? 
• Is this project part of another local, state, or federal initiative?  How does it coordinate with the 

other plan(s) or initiative(s)? 
• What is your organization’s history of involvement with the problem, need or issue (may include 

experience of project partners as well)? 
• What will the consequence be if the need or problem is not addressed? 
 
C.  Goals and Objectives Statements  
The Goals and Objectives statements should first identify the project goal(s) and then the related 
objectives. The steps that are taken to meet the goal serve as the methodology to close the "gap" 
identified under Section I.  Section IV should also include a narrative description of the work to be 
accomplished. 
 
The goal statement should:  
• Identify the desired outcome(s) related to your identified problem or need,  
• Serve as a general statement of results. 
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Objectives describe the outcomes in a measurable way, they are not about the tool you are using to 
implement your project.  Objectives specify: 
• The results to be achieved or criteria by which results will be measured (i.e. 25% of a targeted 

population's improvement in knowledge or 25% reduction in phosphorous loading).   
• Time frame for achieving the objective. 
• Specific target group toward which the service or program is directed. 
 
 
Tasks are concise statements of activities, which need to take place to achieve the desired goal(s).  
They serve as the steps you will take to meet the project goal and objectives.  Tasks should: 
• Demonstrate who will be responsible for each task (including your partners) 
• Identify your and your partner's role in achieving the objective 
 
D.  Measurable Outcome: Desired Result (Indicator of Success) 
Explain how you will incorporate a measurable component to evaluate the effectiveness of project 
efforts.  Evaluation is a management tool; its purpose is to: 
• improve project performance 
• develop new knowledge and  
• increase accountability and responsibility to document project activities and outcomes 
 
An outcome should be evaluated not an output.  Emphasis is placed on evaluation of the 
achievement of project goals and objectives not on counting or documenting the number of services 
delivered by the project.  Refer to Section 3 of this guidance for detailed information. 

 
2.2.4  Project Implementation Schedule 
 
A complete proposal must include a project schedule (following the table format provided below) 
that lists outputs/deliverables, tasks and responsible parties.  The schedule should describe the total 
duration of the project from commencement to completion (usually between two and five years) 
and should include a breakdown for each phase/key task of the project including: administrative start 
time, monitoring needs (e.g. seasonal conditions, length of time for significant data, rainfall 
needs), all required paperwork and legal review, project completion and evaluation of the outcome, 
described above, and preparation and submission of the final report.  A goal/task table must be 
included with the project schedule that contains the following information for each goal of the 
project: 

• 
• 
• 
• 

Specific tasks to be implemented and who will be responsible for each task; 
Start dates and completion dates for each task; 
Quantified specific outputs, such as reports, manuals, vides, maps, meetings, etc.; 
The anticipated timeframe for achieving each project goal. 

 
Project Implementation Schedule 

Project Output (Deliverable):                                                                                         
COMPLETION MONTH/YEAR 

TASK Responsible Party Timeframe Anticipated Start 
Date 

Anticipated 
Completion Date 

Task 1 Lead Agency  Months Month/Year Month/Year 
Task 2 Partner’s Name  Months Month/Year Month/Year 
Task 3 Partner’s Name  Months Month/Year Month/Year 
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2.2.5  Letters of Resource Commitment 
 
The Department encourages all grantees to seek out partners with whom they may join to achieve 
project goals and objectives. It is felt that partners are an essential component towards building 
success in achieving long-term watershed goals.  Attach letters of resource commitment from all 
partners and project participants.  The partners that will become involved should be reflected in the 
‘tasks’ portion of the Project Implementation Timeline.  The letters from your partners should 
describe their commitment to the project (time, money, effort).  Letters of resource commitment 
must be included with the grant proposal or the DWM cannot guarantee that they will be taken into 
consideration. If any partner is no longer involved with the project, or if new partners are added  
during the implementation of the project, a letter from the applicant explaining the change shall be 
submitted to the DEP in the subsequent quarterly report. 
 
2.2.6  Budget 
 
This section of the proposal must describe the methodology used to develop the total project cost, 
and include a detailed budget. The following categories are required in the budget (if applicable): 

 
• Salaries  
• Benefits 
• Travel @  0.31 cents per mile 
• Equipment (list)   
• Administration (rent, phone, etc.) 
• Contractual Services  
• Construction (related to implementation of BMPs) 

 
2.2.7  Proposal Submission Checklist 
 
The following Proposal Submission Checklist is also required to be completed and included with the 
project proposal (See Appendix C for form): 

• USGS or State Plane map with project area delineated on it 
• Lot and block from a tax map 
• Sketch/site plan or large-scale map showing project-area in detail  
• List of required permits, if known 
• Photos, if applicable, i.e. streambank stabilization, urban retrofit 
• Details of biological and/or chemical monitoring plan 
• Describe data source(s) and how, where, and why data will be collected.  Existing resources 

and data must first be assessed to prevent a duplication of effort and to evaluate both the 
sources and solutions of the NPS pollution being addressed.  Data must be reported in both 
hard copy as well as electronic copy e.g. Microsoft word document or Excel spreadsheet. 

 
2.2.8  Monitoring and Evaluation Information  
 
In order to document and support the information provided under Item 2.2.3.D of the scope of work 
(Measures of Success), some element of monitoring and evaluation will be required and must be 
explained in the project proposal.  While all projects must include a description of how the project 
success will be measured, not all projects will involve traditional chemical water quality monitoring.   
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For example, if a project proposes to restore a riparian corridor for the purpose of restoring an 
aquatic life use such as turtle habitat, the proposal must include a description of the steps to be taken  
to document the before and after conditions and to evaluate whether or not the goal (i.e. restoration 
of the specific aquatic life use) has been successfully achieved. 
 
Where chemical water quality monitoring is necessary to measure the success of the NPS 
implementation project, information on sampling procedure, monitoring parameters, location of 
sampling sites, frequency of collection, data usage, data format and costs must be included with the 
application.  Water quality monitoring will be funded only to address data gaps in the Department’s 
existing monitoring and assessment programs or for specific assessment of project success.  All 
chemical water quality monitoring must follow Department protocol and, once determined eligible 
for funding, must include a Quality Assurance/Quality Control (QA/QC) plan approved by the  
Department (See Section 5.1.2 for more information).  Monitoring QA/QC plans do not have to be 
developed until an applicant has been notified that the project has been selected for funding. 
 
Where biological monitoring is necessary to measure success of the NPS implementation project, the 
applicant must work with the appropriate WMA Watershed Ambassador.  The New Jersey 
Watershed Ambassadors Program is a community-oriented Americorps environmental program 
designed to raise awareness about watershed issues in New Jersey.  The Watershed Ambassadors 
assist Department staff in implementing a statewide volunteer monitoring program.  Watershed 
Ambassadors are trained to lead River Assessment Teams (RATS) and Biological Assessment 
Teams (BATs) that provide supplemental monitoring for New Jersey’s rivers.  (Please see Appendix 
D for more information.) 
 
2.2.9  Project Type Specific Information 
 
Dependant upon the type of project being proposed, additional information may also be required as 
part of the project proposal.  For example, supporting documentation is required for the use of a 
specific manufactured treatment device (i.e. a commercially developed water quality treatment 
device such as “Stormceptor”, “Snout”, “Vortechnics”, “Stormwater Management”, “Downstream 
Defender”, etc.). When considering a manufactured treatment device (commercially developed water 
quality treatment device), please note that the Department does not endorse the use of any particular 
product and strongly advocates that the vendors of such devices to pursue the Verification Protocol 
under the Department’s Office of Innovative Technology and Market Development.  Preference will 
be given to technologies that have entered or been verified through this protocol. If the technologies 
under Verification are not applicable to the project, preference will be given to those committed to 
the protocol process.  Please see refer to the protocol in Stormwater Best Management Practices 
Demonstration Tier II which may be downloaded at 
http://www.state.nj.us/dep/dsr/oitmd/DocumentMain.htm for information on the verification 
procedure.   Additional information regarding the Verification process can be obtained from Manish 
Patel at the Office of Innovative Technology and Market Development at (609) 292-0231.   
Documentation supporting the decision to use a particular device must be included in the project 
proposal. 
 
2.2.10 Geographic Information System Data 
 
Any projects that involve activities using a GIS data or mapping component must follow the 
Department’s Mapping and Digital Data Standards, (2002) which may be found at  
 

http://www.satte.nj.us/dep/dsr/oitmd/DocumentMain.htm
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www.state.nj.us/dep/gis. If the applicant involved is not capable of following this guidance, the costs 
associated with GIS are not eligible for funding.  
 
 

Section 3 Evaluation and Management 
 
3.1 Guidance for Measures and Indicators of Progress and Success 
 
Over the past few years, the Department of Environmental Protection has been moving toward a 
results-based management approach for all of its environmental programs.  This new approach is 
consistent with new USEPA directives to place a new emphasis on measurable environmental results 
for its 319(h) NPS grant program.  With the publication of this guidance, which requires all 
proposals to include methods and indicators for measuring project progress and success, New Jersey 
will continue to implement this new approach for all of its pass-through grant funds.  Results-based 
performance information will allow the Department to measure the efficacy of its grant funded 
projects and, collectively, of New Jersey’s Statewide NPS program.  Beginning in SFY ’04, all 
319(h) grant project proposals will be evaluated on their ability to measure and achieve NPS 
pollution reductions. 
 
The following are examples of environmental objectives and the types of measures that may be 
used to document project success: 

 
Objective:  WQ Improvement From NPS Controls (i.e. Use Attainment) 
 

• Number of river/stream miles, lake acres, and estuarine and coastal square miles that fully 
support all designated beneficial uses. 

• Number of river/stream miles, lake acres, and estuarine and coastal square miles that come 
into compliance with one or more designated uses (e.g., a river segment that is neither 
fishable nor swimmable becomes fishable), or with one or more numeric water quality 
criteria (e.g., achieve a criterion for phosphorous while continuing to exceed a criterion for 
nitrogen). 

• Demonstrable improvements in relevant surface and ground water quality parameters. 
• Demonstrable improvements in biological or physical parameters (e.g., increase in diverse 

fish or macroinvertebrate populations, or improved riparian areas or other measures of 
habitat). 

• Opening of previously closed shellfish beds and beaches. 
• Lifting of fish consumption advisories 
• Prevention of new impairments (e.g., number of river miles removed from the Integrated 

Reports, or number of miles of high-quality waters protected).  
 

Objective: NPS Pollutant Load Reduction 
 

• Reductions in pollutant loadings (e.g., by load or percentage reductions) from NPS in priority 
watersheds identified. 

• Statewide reduction in NPS pollutant loadings.   
• In the case of NPS pollution that may result from activities conducted in the future, 

prevention or minimization of new loadings, and/or offset of new loadings by reductions 
from existing sources. 

http://www.state.nj.us/dep/gis
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• A reduction in frequencies or prevention of increases, of peak flows in developing or 

developed areas. 
 
3.2 Ownership/Proprietary Rights 
 
PLEASE NOTE: All information generated during the course of each 319 (h) project or materials 
purchased through 319 (h) funds must be provided to the Department in an acceptable format.  This 
includes data collected, maps generated, and any equipment purchased with these grant funds to 
implement the project, etc.   
 
 

Section 4 Proposal Evaluation  
 
 
Many applicants have asked that the Department advise them of how their projects will be evaluated. 
The following evaluation criteria and scoring process have been provided to acquaint the applicant 
with the Department’s project selection process. 
 
4.1 Proposal Evaluation Criteria (See score sheet on page 13)  
 

 

Section 5 Additional Information 
 
5.1 Submittal Requirements for Projects Selected for Funding 
 
All projects selected for funding must submit the following if applicable: 
 
5.1.1  Maintenance and Monitoring Agreement 
      
In order to insure the success of any nonpoint source implementation project provided with 319 (h) 
funds, a Maintenance and Monitoring Agreement will have to be executed before the project can 
begin.  This agreement will delegate maintenance and monitoring responsibilities, describe 
timetables by which these functions will be carried out, and detail tasks performed to accomplish the 
continuing functionality of the implementation project.  Please see Appendix F for an example 
skeleton agreement for more information.   
  
5.1.2 Quality Assurance/Quality Control Plan 
 
All selected projects that include environmental monitoring, measurements, or data generation must 
have a quality assurance/quality control (QA/QC) plan approved by the Department before any 
monitoring, measurements, or date generation is initiated.  For projects that involve water quality 
data, the QA/QC plan will include a project specific monitoring plan. Monitoring should be 
consistent with the requirements of the Verification Protocol, and the QA/QC requirements of the 
Department.  Information regarding QA/QC project plans can be found at www.epa.gov/quality/qs-
docs/g5-final.pdf. 
 

http://www.epa.gov/quality/qs-docs/g5-final.pdf
http://www.epa.gov/quality/qs-docs/g5-final.pdf
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319 NPS Score Sheet 
 

1. Priorities: Project addresses one or more of the following priorities [Maximum score of 25 points under this 
category for any one project]    
A) TMDL Implementation: Project will implement NPS pollution controls or stormwater BMPs identified in an 
established or adopted Total Maximum Daily Load (TMDL) implementation plan and will thus result in the reduction of 
NPS loading to an impaired water body.                                                     Score: _______
             
B) Category 1 Waters: Project will restore, maintain or enhance Category 1 waters.                              Score: _______   
 
C)Sub–List 5: Project will reduce NPS loads and/or sources in impaired waters of the state identified on Sub-List 5 of 
the New Jersey 2002 Integrated Water Quality Monitoring & Assessment Report.                           Score: _______ 
 
D) Regional Stormwater Management Plans: Project will implement NPS pollution controls or stormwater BMPs 
identified in a Department approved Regional Stormwater Management Plan or develop a Regional Stormwater 
Management Plan pursuant to the guidance provided in Appendix B.                         Score: _______
                  
2.  Project Design [Maximum score of 25 pts.] 
A. Nature, Extent, and Understanding of the NPS Problem [Maximum score of 15 pts.] 
Consideration will be given to the description of, as well as the actual nature and extent of the NPS pollution to be 
treated, the applicant’s description of how the BMP will address the NPS impairment, and the Department’s concurrence 
of the effectiveness of the selected BMP(s).                                                Score: _______ 
 
B.  Project Viability [Score: Maximum of 10 pts.] 
Projects will be judged for their ability to achieve high levels of pollutant load reduction as well as the long term 
sustainability of high removal levels and overall likelihood for project success.  Projects that are well designed to achieve 
the project goal, are presented in the proper sequence of events (goal/objective/task) and have well thought out long term 
maintenance and monitoring will score well in this category.                    Score:  _______ 

  
C.  Cost Effectiveness [Score: Maximum of 10 pts.] 
Project costs will be evaluated overall for the maximum attainment of pollutant reduction per dollar spent as well as 
average costs for products and services proposed.                        Score:  _______ 
 
3.  Applicant Resources, Ability, Past Performance, and Presentation [Score: Maximum of 10 pts.]  
Applicants must demonstrate that they have all the necessary resources and ability to perform the proposed project in a 
well organized, concise, detailed project proposal. If the applicant has been funded previously by the Division, past 
performance will be taken into consideration.   Timeliness, cooperative with Department staff and partners, and goal 
achievement will all factor into this score.                            Score: _______
      
4. WMA Public Advisory Committee (PAC)  Recommendation [Score: Maximum of 10 pts.]  
Points of this type will be awarded based on the recommendation and evaluation provided by the PAC in the project 
appropriate watershed.                               Score: _______ 
 
5.  Evaluation and Management [Score: Maximum of 10 pts.] 
Proposal must describe ability to measure and document effectiveness of implementation and long-term management of 
the environmental improvement achieved.                           Score: _______ 
 
6.  Innovative Approach/Technology [Score: Maximum of 10 pts.]  
Applicable only to projects that will demonstrate an innovative method or practice that is more practical, cost efficient, 
or effective in pollutant removal than existing technology.  Scoring will be based on effectiveness and feasibility of the 
new technology as well as approval by the Department’s Office of Innovative Technology and Market Development.
                                                                Score: _______ 
7) Other Funding/In-Kind Services [Score: Maximum of 10 pts.]  
Although a match is not required for projects to be funded, additional points will be added if funding or services will be 
contributed by other entities.  This type of support demonstrates a long-term commitment to overall project success.  
Points are based on the percentage of in-kind services or match that will be committed by the applicant and/or partners to 
participate in or fund the project.                  Score: _______ 
 
PROJECT TOTAL [Maximum 100 pts.]              FINAL SCORE: _______
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• 
• 
• 
• 
• 
• 
• 
• 
• 

 
5.2  Watershed Management Area Public Advisory Committee Reporting 
 
Lead entities of funded Section 319 (h) projects are required to report out their project status halfway 
through the project duration and again when the project is completed.  PACs will serve as an 
additional oversight committee to enhance project functionality as well as provide the DWM with 
feedback as to the grantee’s participation with the committee and public involvement. The PACs 
will prepare comments and recommendations on the project that the applicant will be required to 
submit to the DWM with the Quarterly Report for the midpoint presentation and the final report for 
the grant to be completed.  For more information on the PAC process, meeting dates, times, and 
places, please contact the area managers for the appropriate watershed found listed in Appendix A. 
 
5.3  Grant Reporting Tracking System (GRTS) Reference Data 
 
The EPA requires that the following information be provided for each project for the purpose of 
tracking and evaluating the grant program.  This information will be required to be provided for 
projects identified as fundable. 

Project Title:  
319(h) Base Funds/319(h) Incremental Funds:  to be determined by the Department 
Project Start Date: 
Completion Date: 
Primary NPS Category of Pollution  (Appendix F):    
Secondary NPS Category of Pollution (Appendix F): 
Primary NPS Functional Category of Activity  (Appendix G): 
Type of Waterbody   
Clean Lakes Information (if applicable, i.e. Ponds, Lakes, Reservoirs): 
Stream Reach Code (Obtained from www.epa.gov/waters and locating your project on the 
map): 

• 

• 
• 

• 
• 

• 
• 

• 
• 
• 

• 
• 

• 
• 
• 
• 

BMP Implementation Project (for nutrients, sediment) check-off yes or no.  If yes, then a 
load reduction estimate must be entered. 

Load Reductions (Nutrients and/or Sediment) 
Required for projects addressing nitrogen (lbs/year), phosphorus (lbs/year), and sediment 
(tons/year). 

Modeling or Monitoring (check-off) 
Indicate whether project used monitoring or modeling to estimate load reductions. There 
is also a ‘Not Applicable’ option. 
Name of Model 
Enter the name of the model used to do the load reduction estimates, or enter ‘Not 
Applicable’. 

Wetlands/Streambanks/Shorelines 
Wetlands restored (acres) 
Wetlands Created (acres) 

Streambank and Shoreline Protection (feet) 
Stream Channel Stabilization (feet) 

Project TMDL Status (check off one): 
Developing a TMDL(s) _____ 
Developing a TMDL implementation plan(s) _____ 
Implementing a TMDL(s) _____ 

http://www.epa.gov/waters


319 Guidelines FY04 

07/09/03   15

• 
• 

• 
• 

• 
• 
• 

 
Project does not address a TMDL(s) _____ 

Expenditure breakdown for main source categories in Primary Category of Pollution field 
Enter the percentage of dollars for each aspect of the project in the 'Primary Category of 
Pollution' field.  Entered at project closeout. 
Best Management Practices 

List BMP(s) installed or Not Applicable. 
Pollutant Type 
List pollutant(s). 
Project Description (same as abstract) 

 
5.4  Quarterly Performance Reports 
 
Performance reports shall be submitted to the Division on a quarterly basis that provide an update 
and explanation of the project status.  This report must follow the format below: 
 
Title Page or Cover 
Title of Project 
Contact person or project manager/address/telephone number of grantee 
Report Period 
 
Watershed Management Area Public Advisory Committee Comments: Only required for one 
quarterly report and final report (see Section 5.2 for more information).  
  
Summary of Progress to Date: Must include major project activities implemented, number of sites 
addressed, progress in attainment of the project objective, timelines, percentage of task complete, 
etc. 
 
Slippage Report: Must describe any slippage in project timeline or budget along with an 
explanation and revised timetable, budget, and new completion schedule.  Please note that project no 
cost time extensions must be applied for through the project manager and will only be granted when 
the grantee has demonstrated unforeseeable project setbacks.  No project will be granted more than 
one no cost time extension unless an exception is given from the Director of the Division. 
 
Problems/Issues: Must describe any problems encountered in project implementation, such as 
unanticipated events and their consequences, along with a description of the solutions applied 
(should cross-reference the slippage report is applicable). 
 
Additional Information: 

• Summary of Activities Planned in Next Project Period 
• Attachments (as appropriate) 
• Surveys 
• Monitoring data and/or results 
• Attendance sheets 

 
5.5 Expenditure Report  
 
An expenditure report also known as Attachment C in the executed grant agreement is required to be 
submitted with every quarterly report.  If there are no expenditures for the work period, the  
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Expenditure Report must still be submitted indicating $0 in the total.  Fiscal Information should 
include:  time sheets, phone logs, mileage logs, bills, and receipts for expenditures related to the 
project 
 
5.6  Final Report 
A hard copy and an electronic version of the final report must be submitted to the NPS Program and 
the project manager upon the completion of the project.  The Division must deem the report 
acceptable prior to the release of final payment to the grantee.  The following format shall be used: 
 
Front Cover /Title Page 

• Project Title 
• Project Identification Number  
• Identify the watershed’s HUC 11 number and name in which the project is located 
• Grantee’s name, address, and phone number 
• Name/address/telephone number of organization completing the project 
• Project Partners names and addresses 
• Date of the Report 
• Date of Project Completion 
• Watershed Management Area Public Advisory Committee Comments (See Section 5.2 for 

more information) 
 

Identification and Disclaimer 
Identification of funding sources and disclaimer (if required) 
 
Executive Summary   
A brief abstract of the project that can also serve as a stand-alone document and includes the 
following information: 

• Description of project area 
• Summary of the existing conditions addressed 
• A brief summary of the overall project (i.e., its goals, methodology, locations affected, time 

frame) 
• Highlight major results or outcomes of the project 
• Project implications and recommendations 

 
Evaluation Approach and Methodology 
Presents a brief background on the method for evaluating project success, possible applications of 
results, and includes the following: 

• List of major questions answered by the evaluation 
• Describes the overall evaluation design and schedule of data collection 
• Describes the evaluation techniques and targets and why those approaches are an appropriate 

measure of success. 
 
Results of Project and Evaluation 
The project evaluation should include items outlined in the Measures and Indicators of Progress and 
Success (pages 11&12 of guidelines), as well as the following information: 

• A summary of results 
• Presents detailed evaluation of findings, including relevant tables, graphs, charts 
• Provides breakdown of findings by relevant variables 
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• Integrates results from multiple qualitative and quantitative data sources 
• Implications and Recommendations 
• Presents implication of the project 
• Makes specific recommendations for future action 
• Suggests means for disseminating project results 
• Describes strategies for assuring utilization of project results 
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Appendix A 

 
NJDEP - DWM Primary NPS Program Contacts 
 
Sandra Cohen, Bureau Chief    Helen Rancan, Statewide NPS Coordinator 
NJDEP, Division of Watershed Management    NJDEP, Division of Watershed Management  
Bureau of Evaluation and Management   Bureau of Evaluation and Management 
(609) 292-1821      (609) 633-1179     
sandra.cohen@dep.state.nj.us    helen.rancan@dep.state.nj.us 
 
 
Watershed Management Area Managers 

 
Jennifer Gurdak   Jill Aspinwall   Pat Rector 
WMA 1 & 6 Area Manager WMA 2 & 11 Area Manager WMA 3 & 4 Area Manager 
(609) 292-2051   (609) 292-9247   (609) 633-8173 
jennifer.gurdak@dep.state.nj.us jill.aspinwall@dep.state.nj.us pat.rector@dep.state.nj.us 
 
Terri Romagna   Clay Sherman   Nick Zripko 
WMA 5 Area Manager  WMA 7 Area Manager  WMA 8, 9 & 10 Area Manager 
(609) 633-7022    (609) 777-0431   (609) 292-1724 
terri.romagna@dep.state.nj.us clay.sherman@dep.state.nj.us nick.zripko@dep.state.nj.us 
 
Barry Miller   Bob Mancini   Steve Jacobus 
WMA 12 Area Manager  WMA 13 Area Manager  WMA 14 Area Manager 
(609) 633-7029   (609) 777-0580   (609) 292-1806 
barry.miller@dep.state.nj.us bob.mancini@dep.state.nj.us steven.jacobus@dep.state.nj.us 
 
Adriana Calle   Dave McPartland   Mike Haberland 
WMA 15 Area Manager  WMA 16 & 17 Area Manager WMA 18 Area Manager 
(609) 777-0586   (609) 292-0837   (609) 633-7714 
adriana.calle@dep.state.nj.us david.mcpartland@dep.state.nj.us  mike.haberland@dep.state.nj.us 
 
Jay Springer   Harold Nebling 
WMA 19 Area Manager  WMA 20 Area Manager 
(609) 341-3122   (609) 633-1989 
jay.springer@dep.state.nj.us          harold.nebling@dep.state.nj.us  
 
Topical Contacts 
GIS       Monitoring QA/QC 
Office of Information Resource Management   Marc Ferko 
Bureau of Geographic Information and Analysis  Environmental Regulation 
Phone: (609) 984-2243      (609) 633-2854 
Email: gisnet@dep.state.nj.us     Marc.Ferko@dep.state.nj.us 
Internet: http://www.state.nj.us/dep/gis/    
 
Innovative Technologies 
Division of Science, Research and Technologies 
Office of Innovative Technology and Market Development 
Phone: (609) 984-5418 
Internet: http://www.state.nj.us/dep/dsr/ 
 
 
 
 
 

mailto:helen.rancan@dep.state.nj.us
mailto:jennifer.gurdak@dep.state.nj.us
mailto:david.mcpartland@dep.state.nj.us
mailto:jay.springer@dep.state.nj.us
mailto:gisnet@dep.state.nj.us
mailto:Marc.Ferko@dep.state.nj.us
http://www.state.nj.us/dep/gis/
http://www.state.nj.us/dep/dsr/
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Appendix B 
Regional Stormwater Management Plan Guidance 
 
This guidance has been developed by the New Jersey Department of Environmental Protection’s Division of 
Watershed Management to assist grantees in developing a scope of work that includes milestones that serve 
as logical benchmarks for the Department to assess progress made for each task necessary to create a 
viable Regional Stormwater Management Plan.  Upon the completion of each milestone the Department will 
meet with the grantee to discuss progress made and to make a determination whether the grantee shall 
continue to commence the next milestone.  While the Department encourages the grantee to seek funds 
commensurate with the cost of completing all milestones, it is at the discretion of the Department to obligate 
those remaining funds to the grantee.  This determination will be made based upon quarterly progress reports 
and the outcome of each milestone meeting. 
 
All scopes of work to develop a Regional Stormwater Management Plan (RSWMP) must include the following items: 
 
1. The objective that the grantee is anticipating will be addressed through the implementation of the RSWMP.  The 

scope of work must recognize that the objectives of the RSWMP may change depending on the outcome of the 
detailed characterization and assessment required for the development of the RSWMP.   

 
2. It must indicate that the quarterly reports will include a report on the milestones for that quarter and will discuss 

any changes in the schedules proposed under this scope of work.  The quarterly report must include any meeting 
minutes of the RSWMP Committee.   

 
3. It must include a minimum of three letters or resolutions from local agencies, indicating their commitment to 

participate in the RSWMP committee.   
 

4. The scope of work must contain the following milestones and task breakdown outlined below: 
 
 
Milestone #1:  Submit for recognition as a RSWMP 
 
As part of the requirements for a RSWMP in the proposed Stormwater Management (SWM) rules at N.J.A.C. 7:8, the 
grantee will be responsible for the formation of the RSWMP Committee.  This committee shall be responsible for 
designating a Lead Planning Agency (LPA) which will then be recognized as the primary contact for the committee.   
The Lead Planning Agency must submit a request for recognition as a RSWMP committee to the Department.  When the 
LPA is prepared to submit for formal recognition as a RSWMP Committee, the grantee will schedule Coordination 
Meeting #1 with the LPA (if designated as a different entity from the grantee) and with the Department Project Review 
Team (Department grant manager, Department RSWMP project manager, and Department technical staff) in order to 
discuss progress and next steps.  The LPA shall submit 2 copies of the information required for recognition as a RSWMP 
Committee at that meeting.  The information for recognition must include a draft work plan with a schedule for the 
completion of specific tasks and milestones necessary to complete that RSWMP.   
 
Please note: The LPA will have to pass a formal resolution stating the agency’s commitment to the project.  The 
resolution must state that the agency will continue to provide support and act as the LPA until the RSWMP is formally 
adopted into the areawide Water Quality Management Plan even though the contract with the grantee will formally close 
at the end of the review/revision period when the letter of acceptance from the Department is received and the 
amendment is proposed by the LPA. 
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Milestone 1: Submission for Recognition as a RSWMP Committee 
                     Coordination Meeting #1  
TASK Responsible Party Timeframe Anticipated 

Start Date 
Anticipated 
Completion 
Date 

Task 1: 
Membership Invitations 
and Follow-Up 

Grantee  Months mm/yy mm/yy 

Task 2: 
Committee Formation 

Grantee  Months mm/yy mm/yy 

Task 3: 
Designation of Lead 
Planning Agency (LPA) 

RSWMP Committee  Months mm/yy mm/yy 

Task 4: 
Draft Work Plan and 
Schedule for completing 
RSWMP 

RSWMP Committee 
through the LPA 

 Months mm/yy mm/yy 

 
Milestone #2:  Characterization and Assessment of Drainage Areas 
 
At the completion of Milestone #2, the grantee will submit a summary report of the items obtained and developed as part 
of the Characterization and Assessment to the project manager, as well as the checklist of the mandatory requirements.  
The Characterization and Assessment should be targeted to focus on the issues identified as the original objective, as 
opposed to the assessment of the entire drainage basin.  If any portion of the information listed under NJAC 7:8-3.4(a)1 
is not provided, the Characterization and Assessment Summary Report must provide the justification for this decision.   
 
The grantee will schedule Coordination Meeting #2 with the review team assembled at the time of the first meeting to 
review the accomplished tasks and to discuss progress made to date.  
 
Milestone 2: Characterization and Assessment of the Drainage Area & Submission of Findings 
Coordination Meeting #2 
TASK Responsible Party Timeframe Anticipated Start 

Date 
Anticipated 
Completion Date 

Task 1: 
Mapping 

  Months mm/yy mm/yy 

Task 2:  
Drainage Area Analysis  

  Months mm/yy mm/yy 

Task 3: 
Assessment of Analysis 
Results  

  Months mm/yy mm/yy 

Task 4:  Resolution from 
the LPA  

 Months mm/yy mm/yy 

 
Milestone #3: Drainage Area Specific Water Quality, Quantity, and Recharge Objectives 
 
At the completion of Milestone #3, the grantee will schedule Coordination Meeting #3 with the Department Project 
review team.  The grantee or LPA must be prepared to present how each requirement of the Characterization and 
Assessment was met and how the analysis was conducted. The grantee or LPA must also be prepared to present the 
objectives of the RSWMP, including addressing water quantity, water quality, and groundwater recharge impacts due to 
stormwater runoff; address how the stated objectives will improve the ranked problems identified; discuss the data needs 
identified to meet the objectives agreed upon by the RSWMP Committee; and address questions raised by the review 
team.  The grantee or LPA may need to revise project scope of work based on the refined project objectives. 
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Milestone 3:  Drainage Area Specific Water Quality, Quantity, and Recharge Objectives 
                       Coordination Meeting #3 
TASK Responsible 

Party 
Timeframe Anticipated 

Start Date 
Anticipated 
Completion 
Date 

Task 1: 
Identification of water quality 
objectives 

  months mm/yy mm/yy 

Task 2: 
Identification of water 
quantity objectives 

  months mm/yy mm/yy 

Task 3: Identification of area 
groundwater recharge 
objectives 

  months mm/yy mm/yy 

Task 4:  Identification of 
other SW-related objectives, 
if any 

  months mm/yy mm/yy 

Task 4: Submit Revised 
Scope of Work, if necessary 

  months mm/yy mm/yy 

 
 
Milestone #4:  Stormwater Management Measures and Performance Standards 
 
At the completion of Milestone #4, the grantee will schedule Coordination Meeting #4 with the Department Project 
review team.  The LPA should be prepared to present the stormwater management measures chosen to address the 
objectives identified under Milestone #3.  The measures may include items such as the construction of stormwater 
management facilities, public education, and a stream corridor protection plan.  The measures must include design and 
performance standards for new development to address stormwater quantity, stormwater quality, and groundwater 
recharge.  The LPA should present the process of plan implementation.  
 
Note:  New stormwater management measures and performance standards do not have to be developed for stormwater 
quantity, stormwater quality, and groundwater recharge.  The RSWMP committee can choose to focus on one or more of 
these issues, and utilize the standards in the NJAC 7:8-5.  For example, the RSWMP analysis can focus on baseflow and 
aquifer recharge, and revise the groundwater recharge performance standard discussed in the rule.  To address 
stormwater runoff quantity and quality, the RSWMP committee can decide to utilize those standards in the SWM rule. 
 
  
Milestone 4:  Stormwater Management Measures and Performance Standards 
                      Coordination Meeting #4 
TASK Responsible Party Timeframe Anticipated 

Start Date 
Anticipated 
Completion 
Date 

Task 1: 
Identify drainage area 
design and performance 
standards 

  months mm/yy mm/yy 

Task 2: 
Identification of stormwater 
management measures  to 
achieve the objectives 

  months mm/yy mm/yy 

 
 
Milestone #5:  Submission of Completed RSWMP for Review 
 
At the completion of Milestone #5, the grantee will schedule Coordination Meeting #5 with the Department Project 
review team.  The grantee should be prepared to present the entire RSWMP including the implementation plan to the 
Department Project Review Team.  At this meeting the LPA will submit the project to the Department for formal review.  
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Milestone 5: Submission of Completed RSWMP for Review 
                     Coordination Meeting #5 
TASK Responsible Party Timeframe Anticipated 

Start Date 
Anticipated 
Completion 
Date 

Task 1: 
Implementation Plan 
Development 

  Months mm/yy mm/yy 

Task 2:  
Preparation of the plan for 
submission to the Department  

  Months mm/yy mm/yy 

 
 
Milestone #6:  Revisions to the RSWMP to Address Review Comments 
 
Upon the completion of Milestone #6, the grantee will schedule Coordination Meeting #6 with the Department Project 
Review Team.  It is anticipated that the Department’s Project Review Team may have additional questions or comments 
to be addressed by the LPA as part of the review process. The schedule should include time to address questions or 
comments by the Review Team.  It is recommended that a period of 3-6 months may be appropriate.  Milestone#6 will 
be completed when all the issues of the Review Team have been addressed to the satisfaction of the Department.   
 
Milestone 6: Revisions to the RSWMP to Address Review Comments 
Coordination Meeting #6 
TASK Responsible Party Timeframe Anticipated 

Start Date 
Anticipated 
Completion 
Date 

Task 1:  Response(s) to 
project review team 
comments 

   mm/yy mm/yy 

Task 2: Revisions to RSWMP 
as necessary 

   mm/yy mm/yy 

 
 
Milestone #7:  Proposal of the RSWMP Amendment to the Areawide WQMP 
 
Milestone #7 will be achieved when the grantee is informed that the technical requirements of the RSWMP are met, and 
the amendment to adopt the RSWMP is proposed to the areawide WQMP.  At this point the contract will be completed; 
however it is necessary for the LPA to continue to support the project until the adoption of the amendment.  Once the 
amendment has been proposed by the LPA, there is a 30 day public comment period, during which time, a 
nonadversarial public hearing on the amendment or an extension on the public comment period may be requested.  All 
comments submitted prior to the close of the comment period shall be considered by the Department in reviewing the 
amendment request.  
 
Milestone 7: Proposal of the RSWMP Amendment to the Areawide WQMP 
TASK Responsible Party Timeframe Anticipated 

Start Date 
Anticipated 
Completion 
Date 

Complete the Amendment to 
the Areawide WQMP and 
respond to public comments 
if necessary  

    mm/yy mm/yy 
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Appendix C    
Proposal Submission Checklist 

Check Off if the Cover Page to your Grant Proposal Contains the Following: 
_____ Project Title 
_____ Watershed Management Area of Project 
_____ Subwatershed/s of Project Area 
_____ HUC 11 Watershed Name and Number 
_____ Grantee’s Name, Address, Phone and Fax Numbers, and Email Address 
_____ All Partners Listed 
_____ The Total Project Cost 
_____ The Grant Amount Requested 
 
Check Off if your Scope of Work Contains the Following: 

_____ Gap Analysis 
_____ Root Cause Analysis 
_____ Project Goals 
_____ Project Objectives 
_____ Project Tasks 
_____ Measurable Outcomes 
_____ References to photographs provided in an Appendix to document site conditions  
_____ OR, SOW Follows the Regional Stormwater Management Plan Guidance Format 
 
Check off if your Project Implementation Timeline Contains the Following: 
_____ Project outputs with approximate dates they will be completed. 
_____ Tasks to be achieved to complete the deliverables 
_____ Parties responsible for tasks necessary to complete project outputs 
_____ Project initiation date 
_____ Project termination date 
_____ Project implementation table completed for each project output 
 
Check Off if your Letter/s of Resource Commitment: 

_____ Are submitted from each partner identified on the cover page and in the timeline 
_____ Describe commitment to the project detailing the contribution of time, money, or effort  
 
Check Off if your Budget: 

_____ Provides figures for estimated project costs associated with the cost categories listed in  
       Section 2.1.5 
_____ Is clearly labeled and equals the project cost 
 
Check Off if you have also included: 

_____ Photographs of site conditions 
_____ USGS or State Plane map with project area delineated 
_____ Lot and block from a tax map 
_____ A sketch or site plan showing project-area in detail 
_____ List of required permits, if known 
_____ Details of any monitoring components 
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Appendix D 
 

NJ Watershed Ambassador Program 
2002-2003 

 
 

WMA 1 - Upper Delaware - Eric Watkins - (908) 735-0733  
 
WMA 2 - Walkill - Janet Creegan - (973) 579-6998  
 
WMA 3 - Pompton, Pequannock, Wanaque & Ramapo - MacKenzie Hall - (973) 299-7592 
 
WMA 4 - Lower Passaic & Saddle River - Kimberly Daly - (973) 817-5735 
 
WMA 5 - Hackensack, Hudson & Pascack - Tara Casella - (201) 968-0808 
 
WMA 6 - Upper & Mid Passaic, Whippany & Rockaway - Elyssa Serrilli - (973) 966-1900 
 
WMA 7 - Arthur Kill - Aimee Petkus - (908) 527-4032 
 
WMA 8 - North & South Branch Raritan - John Neuberger - (908) 234-1852 
 
WMA 9 - Lower Raritan, South River & Lawrence - Jessica Johnson - (732) 745-3479 
 
WMA 10 – Millstone - Beth Hartmaier - (609) 737-3735 
 
WMA 11 - Central Delaware Tributaries - Dana Coyle - (609) 883-9500 
 
WMA 12 – Monmouth - Jennifer Dufine - (732) 683-2287 
 
WMA 13 - Barnegat Bay - Brian Senna - (732) 349-1152 

 
WMA 14 – Mullica - Tammy West - (609) 652-1665 
 
WMA 15 - Great Egg Harbor - Lisa Merman - (609) 272-6997 
 
WMA 16 - Cape May - Brad Rosenthal - (609) 465-1082 
 
WMA 17 - Maurice, Salem, Cohansey - Christina Steward - (856) 453-2169 
 
WMA 18 - Lower Delaware - Joshua Kahan - (856) 614-3657 
 
WMA 19 - Rancocas Creek - Jenna Wernham - (856) 983-5665 
 
WMA 20 - Assiscunk, Crosswicks & Doctors - Tan Do - (609) 586-9603 
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Appendix E 
 

Sample Maintenance & Monitoring Agreements 
 
• The sample maintenance and monitoring agreement is provided in this packet of information are 

to be used as a guide to forming individual organization skeleton maintenance and monitoring 
agreements. 

 
• This agreement provides a suggested structure for distinct types of project that have been funded 

by 319 (h) grant funds.  Agreements will be tailored to specific project types. 
 
• This agreement is not to be used as is, but is to be used as an example or variable template to 

serve as a starting point for grantees in the development of their own unique, project specific 
agreement. 

 
• It is not to be implied that the example identified parties be responsible for the same certain 

aspects of every project.  These merely serve as part of the example as to how the agreements 
may function. 

 
• The agreement has blue wording throughout its entirety.  This blue wording is to be replaced by 

your project specific details. 
 
• Words in italics serve as tips and are not to be included in actual maintenance and monitoring 

agreements. 
 
• Since there are such great variations in the projects funded by 319 (h) grants, the sample 

agreement is purposely devoid of detail.  This information will have to be provided by each 
grantee to fully describe each project. 

 
• Grantees are not bound to this format. 
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EXAMPLE BASE RESTORATION MAINTENANCE AND MONITORING AGREEMENT 
 

(Grantee Name) Restoration Agreement 
 
This (Type of Restoration) Restoration Agreement, dated ______________________, is between 
______________________________ (Cooperator) and (The Grantee). 
 
This agreement allows (The Grantee), and volunteers under the supervision of (The Grantee) to 
undertake (Type of Activities) activities on land owned by the Cooperator in  
________________________, County of _________________, State of _____________, known 
and designated as _________ Lot, ____________ Block on the Municipal Tax Map.  These 
activities are described in Appendix A and are depicted on site plan drawings, maps and/or 
photographs.  The Cooperator agrees to place _______ (acres/linear feet), as depicted in Appendix 
A, under this agreement for _____ years, beginning on _____________ (day/month/year) and ending 
on ________________ (day/month/year). 
 
In signing this agreement, the Cooperator joins as a participant in a (Type of Restoration) 
Restoration project and grants to (The Grantee) the authority to complete necessary (Type of 
Restoration) Restoration activities.  The site plan drawings, maps and/or photographs included in 
Appendix A indicate pre- (Project) site conditions and work to be completed. 
 
The estimated costs of the (Type of Restoration) Restoration project and the amount contributed by 
(The Grantee) are identified in Appendix B.  Any donations of supplies, services or equipment 
known at this time are also identified in Appendix B.   
 
The Cooperator grants (The Grantee) and its staff vehicular access to the site at reasonable times for 
conducting project-related activities including inspection of completed work and maintenance 
activities.  The Cooperator retains all rights to control trespass at the site and retains all 
responsibility for taxes, assessments, granting rights of way, control and eradication of noxious 
weeds, and other implications of ownership. 
 
The Cooperator assumes responsibility for all monitoring of the site after the initial Depends on 
Terms of Agreement (Type of Restoration) restoration work is completed.  The Cooperator shall 
comply with the monitoring activities, schedule and reporting requirements as provided in Appendix 
C. (The Grantee) will perform reasonable maintenance of the site for (Length of Maintenance 
Commitment of the Grantee), then maintenance responsibilities, as outlined in Appendix C, will 
transfer to the Cooperator.    
 
Modifications to the (Type of Restoration) Restoration site, including removal of any vegetative 
materials, that the Cooperator may want to undertake shall require the written concurrence of (The 
Grantee). In the event of a natural catastrophe or other natural circumstances beyond the control of 
the Cooperator which cause damages to the constructed or installed components of the (Type of 
Restoration) restoration project, the Cooperator will not be required to repair these damages. 
 
The agreement may be modified at any time by mutual consent.  Any written notice to (The Grantee) 
shall be sent to the (Title of Contact Person at Grantee Organization) at (Organization Address).  
Any written notice to the Cooperator shall be sent to 
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_________________________________________________________________________________
______________________________________________________________. 
 
The termination date of the agreement will determine when obligations between the parties shall 
end.  At the end of the agreement period, any (Type of Restoration) restoration developments to the 
land will become the property of the Cooperator.  There shall be no obligation to any of the parties 
after the agreement has expired.   
 
The Cooperator guarantees ownership of the above-described land and warrants that there are no 
outstanding rights, including easements that interfere with the rights of (The Grantee) under this 
agreement. 
 
In the event that the Cooperator transfers any of the lands designated in the attached site plan map, 
he/she shall take such steps as are necessary to inform the purchaser of the existence of this 
agreement.  Additionally, any deed, lease, or other instrument of transfer will be made subject to this 
agreement so that the new landowner shall become the Cooperator.  The Cooperator will notify 
(Your Organization) of any changes in ownership.  This agreement shall be recorded by (Your 
Organization), in the County Clerk's Office, promptly after the execution of this agreement. 
 
Signature by the parties to this agreement signifies understanding of each parties’ rights and 
responsibilities. 
 
 
___________________________________   _________________ 
Cooperator         Date 
 
 
 
___________________________________  _________________ 
Cooperator        Date 
 
 
 
___________________________________  _________________ 
(Grantee)                            Date   
 
 
Appendix A 
Project Site Maps 
 
Should contain:  
1) Tax map/s with the site/s indicated.     
2) USGS map with the site/s indicated.  
3) Pre-existing site conditions maps/drawings and photographs. 
4) Proposed site conditions maps/drawings. 
For Restoration Projects- species list of plants to be installed on site (native vegetation). 
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Appendix B 
Cost Estimates, Partner Contributions 
 
Should contain: 
1) Project Budget detailing partner contributions and projected maintenance and/or monitoring 
costs. 
 
Appendix C 
Monitoring Schedule and Reporting, Maintenance Responsibilities 
 
Should contain: 
1) Parties responsible for monitoring and maintenance of project site. 
2) Schedule for monitoring activities, what will be monitored, what techniques will be employed to 
monitor the site, as well as all reporting requirements.   All monitoring needs to be in compliance 
with Department QA/QC procedures as well as any other specific monitoring guidance that may be 
applicable to your project (i.e. Verification Protocol). 
3) Schedule and reporting sheet for maintenance activities.   
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Appendix F
 
NPS Category of Pollution

 
CODE DESCRIPTION 
 
1000 Agriculture 
1050 Crop-Related Sources 
1100 Non-irrigated Crop Production 
1200 Irrigated Crop Production 
1300 Specialty Crop Production 
1350 Grazing-Related Sources 
1400 Pasture Grazing - Riparian and/or 
Upland 
1410 Pasture Grazing - Riparian 
1420 Pasture Grazing – Upland 
1500 Range Grazing – Riparian and/or Upland 
1510 Range Grazing – Riparian 
1520 Range Grazing – Upland 
1600 Intensive Animal Feeding Operations 
1640 Confined Animal Feeding Operations 
(NPS) 
1700 Aquaculture 
 
2000 Silviculture 
2100 Harvesting/Restoration/Residue 
Management 
2200 Forest Management 
2300 Logging Road Construction / 
Maintenance 
2400 Silvicultural Point Sources 
 
3000 Construction 
3100 Highway/Road/Bridge Construction 
3200 Land Development 
 
4000 Urban Runoff/Storm Sewers 
4100 Non-Industrial Permitted 
4200 Industrial Permitted 
4300 Other Urban Runoff 
4400 Illicit Connections / Illegal Hook-ups / 
Dry Weather Flows 
4500 Highway/Road/Bridge Runoff 
4600 Erosion and Sedimentation 
 
5000 Resource Extraction 
5100 Surface Mining 
5200 Subsurface Mining 
5300 Placer Mining 
5400 Dredge Mining 
5500 Petroleum Activities 
5600 Mill Tailings 
5700 Mine Tailings 
5800 Acid Mine Drainage 
5900 Abandoned Mining 
5950 Inactive Mining 
 

6000 Land Disposal 
6100 Sludge 
6200 Wastewater 
6300 Landfills 
6350 Inappropriate Waste Disposal / 
Wildcat Dumping 
6400 Industrial Land Treatment 
6500 On-site Wastewater Systems 
6600 Hazardous Waste 
6700 Septage Disposal 
 
7000 Hydromodification 
7100 Channelization 
7200 Dredging 
7300 Dam Construction 
7350 Upstream Impoundment 
7400 Flow Regulation / Modification 
7550 Habitat Modification 
7600 Removal of Riparian Vegetation 
7700 Streambank Modification / 
Destabilization 
7800 Drainage / Filling of Wetlands 
7900 Marinas and Recreational Boating 
7910 In-Water Releases 
7920 On-Land Releases 
8000 Other NPS Pollution 
8050 Erosion from Derelict Land 
8100 Atmospheric Deposition 
8200 Waste Storage / Storage Tank Leaks 
(above ground) 
8250 Waste Storage / Storage Tank Leaks 
(underground) 
8300 Highway Maintenance / Runoff 
8400 Spills 
8500 Contaminated Sediments 
8520 Debris and Bottom Deposits 
8530 Internal Nutrient Cycling (primarily) 
lakes 
8540 Sediment Resuspension 
8600 Natural Sources 
8700 Recreation and Tourism Activities 
(non-boating) 
8710 Golf Courses 
8800 Upstream Impoundment 
8900 Salt Storage Sites 
8910 Groundwater Loadings 
8920 Groundwater Withdrawal 
8950 Other 
9000 Source Unknown 
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NPS Functional 
Categories of Activities 

 
 

 
000 Demonstration Projects   BMP/Corrective Action Activities 
010 BMP/Corrective Action Activities  Water Quality/Assessment/Monitoring Activities 
011 BMP Design/Implementation   501 Instream Flow Assessments 
012 BMP Performance/Assessment   502 Assessments for Compliance with Water 
013 Livestock Management Projects  Quality Standards 
014 Fencing for Livestock Distribution  503 Wetland Assessment/Monitoring 
015 Livestock Exclusion Projects   504 Riparian Assessment/Monitoring 
016 Vegetation Management/Revegetation  505 TMDL Assessments 
017 Stream Bank Stabilization   510 Water Quality Trend Assessment 
018 Grade Stabilization    Activities 
019 Road Sediment Control   520 Water Quality Problem Identification 
020 Stormwater Discharge Design/Control  590 Other W Q Assessment/Monitoring 
021 Erosion Control Projects 
022 Acquisition of Wetland Resources  Activities (not described above) 
023 Wetland Projects    700 Watershed Projects 
024 Acquisition of Riparian Resources  800 319(h) National Monitoring Project 
025 Riparian Projects    910 Ground Water 
026 Fisheries Projects 
027 Other BMP/Corrective Action Activities 
 
Education/Information Activities 
100 Statewide Education/ Information Programs 
600 Local/Specific Target/ Education/Information Programs 
 
Technical Assistance to State/Local Govt. Activities 
200 Technical Assistance to State/local 
201 Nonpoint Source Program Overall Coordination/Management 
202 Nonpoint Source Project Staffing 
230 Technology Transfer to State/Local Government 
290 Other Technical/Assistance activity (not described above) 
 
CODE DESCRIPTION 
300 Regulatory/Enforcement Activities Planning Activities 
401 Nutrient Management Planning Activities 
402 Watershed Modeling (Planing) Activities 
403 Stormwater Catch Basin Planning Activities 
404 Watershed Restoration Action Strategy 
410 Geographic Information System Activities 
420 Basin Planning Activities 
430 TMDL/WLAS Planning Activities 
490 Other Planning Activities (not described above) 
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